OFFICE OF THE EXECUTIVE ENGINEER, HEMAVATHY CANAL DIVISION, GORUR.

Notification Inviting Tenders II Call dated 20th March 1971.

No. I/HCD/DB-1/TND/CNL/38 and 39 70-71. Separate itemwise rate sealed tenders in duplicate in the prescribed form superscribed with the name of work are invited from the registered contractors of Mysore Public Works Department of class specified in column No. 10 for the following works and will be received by the Executive Engineer, P. W. D. Hemavathy Canal Division, Gorur upto 4-00 P. M. on 24th April 1971.

Sl. No.	Name and Location of Work	Cost of work put to tender (Approximately)	Earnest Money at 2½% of amount in Col. 3	Cost of Tender Document per set	Period for completion of work excluding monsoon period from 15th June to 15th September	Date of Issue of Blank Tender Papers	Last date for receipt of completed documents	Division of which the works is attached	Class of Contractor to Quote
1	2	3	4	5	6	7	8	9	10
1	Construction of Hemavathy Left Bank Canal K.M. No. 38 from CH 37600 M to 37750 M. (Earth work excavation)	1,17,731	2,941	20	8 Months	21-4-71 to 23-4-71	24-4-71	Hemavathy Canal Division, Gorur	Class III and above
2	Construction of Hemavathy Left Bank Canal K.M. No. 39 from CH 38750 M to 38850 M (Earth work Excavation)	2,31,146	5,780	20	10 Months	21-4-71 to 23-4-71	24-4-71	Hemavathy Canal Division, Gorur	Class III and above

B. SUBBAIAH,
Executive Engineer.

3657

OFFICE OF THE EXECUTIVE ENGINEER, PUBLIC WORKS DEPARTMENT, GULBARGA DIVISION, GULBARGA.

Brief Tender Notification dated 24th March 1971

No. TC/-70/71. Subject to the conditions stipulated in Form PWG 65 (Form I) on this behalf. Sealed tenders in duplicate are invited from the Reistered Mysore Public Works Department Contractors for the following works.

Sl. No.	Name of works	Contract amount	Earnest Money Deposit	Time for completion excluding Rainy season	Class of contractor	Item or percentage.
1	2	3	4	5	6	7
1	Emergent Repairs to Government Godown at Chittapur (IInd call	20,400	510	Six months	IV and above	percentage
2	Improvements to front elevation, D.H.Q.H. Gulbarga (IInd call)	25,500	638	do	III and above	do
3	Constg Sub-Registrar Office Bildings at Chitapur (IInd call).	28,105	703	do	III and above	do
4	Metalling to Chittapur Diggaon Road M. No. 1 (under improvements to D.L.B Road) Taluk Chittapur.	11,599	290	do	IV and above	do
5	do Mile No. 2.	13,318	333	do	IV and above	do
6	Constg: 20' dia. well at ITI Gulbarga (balance work)	18,000	450	do	IV and above	

Cost of tender schedule (not refundable) Rs. 10 for each work :